

BUILT BRAND FOUNDATIONS

PHASE I Brand Master Plan

2 to 4 weeks

- ▶ Naming – 2 hour naming development session
- ▶ Logo – 3 variations and 2 revisions
- ▶ Strategic Framing
 - ▶▶ Target Audience
 - ▶▶ Competitive Research
- ▶ Concept Deck (for investors, city boards, permitting, etc.)

\$15,000

Deliverables: Logo files in a variety of formats (eps, png, jpg, etc.), concept deck in Powerpoint, Keynote and PDF formats, PDF strategic document

PHASE II Brand Build

2 to 3 weeks

- ▶ Copywriting (define all below)
- ▶ Signage Systems (identify quantity/range)
- ▶ Promotional Collateral Templates (define quantity)
 - ▶▶ Flyer, Brochures, Booklets, Stationary, Email, Social Media,
- ▶ **Photography** – Call to create shot list and determine access, timing and plan onsite visit*
- ▶ **Video** – Call to create shot list and determine access, timing and plan onsite visit*
- ▶ **Website** – 5 page website buildout*

\$30,000*

Deliverables: All native design files for collateral templates (indd, ai, eps, png, jpg, etc.), website launch, all raw and edited photography and video assets.

PHASE III Brand Capstone

4 weeks

- ▶ **Identity and Design Guide** – 10 to 15 pages
 - ▶▶ **Visual** – Logo variations, iconography, backgrounds, color palette, fonts, mood board and imagery direction
 - ▶▶ **Vocal** – Voice and Tone, tagline,
- ▶ **Launch Guidance** – Up to 15 hours of guidance from chief creative

\$15,000

Deliverables: Detailed Style Guide PDF, design and iconography files in multiple formats (eps, png, jpg, etc.)

* Base price subject to change based on client need for enhance video, photography and web assets. Up to 2 revisions on all of the above.
Questions? Contact: Warren Tingen | 470-345-5310 | warren@tingencreative.com